



PASCHIM BANGA GRAMIN BANK

HEAD OFFICE: Natabar Paul Road,Chatterjee Para More, Tikiapara, Howrah- 711 101

Phone No.: 2667-0052/6078/9327/9961, Fax No: 2667-0051/9589

Date: 21/07/2023

CORRIGENDUM TO THE RFP FOR SELECTION OF SYSTEM INTEGRATOR FOR SUPPLY, INSTALLATION, INTEGRATION, IMPLEMENTATION, MAINTENANCE AND FACILITY MANAGEMENT SERVICES OF HARDWARE, SOFTWARE, NETWORK FOR CORE BANKING SYSTEM (FINACLE 10.2.25) FOR FIVE YEARS (RE-TENDER) (E –TENDER).

RFP Ref. No: PBGB/HO/DIT/746/2023-24 Date: 23/06/2023.

SI	RFP Page No.	RFP Clause No.	Original RFP Clause / Corrigendum Clauses	Modified Clause
1	Corrigendum Page - 2	Point No. - 5	The System Integrator should deliver the proposed hardware and software at respective delivery locations at Kolkata & Bangalore. Delivery, installation, commissioning of the hardware / software at all the two sites should be completed within <b>12 weeks</b> from the date of purchase order.	The System Integrator should deliver the proposed hardware and software at respective delivery locations at Kolkata & Bangalore. Delivery, installation, commissioning of the hardware / software at all the two sites should be completed within <b>14 weeks</b> from the date of purchase order.
2	109	<b>6. Payment Terms- Hardware Software Cost</b>	<p>Payment related to Table A &amp; B</p> <p>a. 50% cost of Finacle related Hardware, Network equipment and Software cost (table A &amp; table B) will be payable after successful installation with all the functionalities of the said software, including implementation of all hardware (Finacle &amp; Biometric), software (related to Finacle &amp; Biometric), network equipment at DC &amp; DR sites and acceptance sign-off from the Bank realizing penalty charges, if any.</p> <p>b. 50% cost of other solution related Hardware and Software cost (table A &amp; table B) will be payable after successful installation of respective application with all the functionalities of the said software, including implementation of all hardware, software at DC, DR sites &amp; branches and acceptance sign-off from the Bank realizing penalty charges, if any.</p> <p>c. 40%, cost of Finacle related Hardware, Network equipment and Software cost (table A &amp; table B) will be payable after successful installation against a Bank Guarantee of same amount i.e., 40% cost of Finacle related Hardware, Network equipment and Software cost valid for 1 year with 3 months claim period. the BG is additional to performance Bank Guarantee and can be revoke in case of delay in installation of Finacle related Hardware, Network equipment and Software beyond the Liquidated damage period.</p> <p>Remaining 10%, cost of Finacle related Hardware, Network equipment and Software cost (table A &amp; table B) will be payable after successful migration (Go-Live) of Finacle 7.0.18 version to 10.2.25 with all the functionalities of the said software, including implementation of all hardware (Finacle &amp; Biometric), software (related to Finacle &amp; Biometric), network equipment at DC &amp; DR sites and acceptance sign-off from the Bank realizing penalty charges, if any or after 8 months of successful installation of hardware .</p> <p>d. Remaining 50%, cost of other solution related Hardware and Software cost (table B &amp; table C) will be payable after successful implementation of respective application with all the functionalities of the said software, including implementation of all hardware, software at DC, DR sites &amp; branches and acceptance sign-off from the Bank realizing penalty charges, if any.</p>	<p>Payment related to Table A &amp; B</p> <p>a. 50% cost of Finacle related Hardware, Network equipment and Software cost (table A &amp; table B) will be payable after successful delivery of all Hardware, Network equipment and Software cost (table A &amp; table B) at DC &amp; DR and branches sites and delivery sign-off from the Bank after realizing penalty charges, if any.</p> <p>b. 50% cost of other solution related Hardware and Software cost (table A &amp; table B) will be payable after successful delivery of respective hardware &amp; software and delivery sign-off from the Bank after realizing penalty charges, if any.</p> <p>c. 40%, cost of Finacle related Hardware, Network equipment and Software cost (table A &amp; table B) will be payable after successful installation against a Bank Guarantee of same amount i.e., 40% cost of Finacle related Hardware, Network equipment and Software cost valid for 1 year with 3 months claim period. the BG is additional to performance Bank Guarantee and can be revoke in case of delay in installation of Finacle related Hardware, Network equipment and Software beyond the Liquidated damage period.</p> <p>Remaining 10%, cost of Finacle related Hardware, Network equipment and Software cost (table A &amp; table B) will be payable after successful migration (Go-Live) of Finacle 7.0.18 version to 10.2.25 with all the functionalities of the said software, including implementation of all hardware (Finacle &amp; Biometric), software (related to Finacle &amp; Biometric), network equipment at DC &amp; DR sites and acceptance sign-off from the Bank realizing penalty charges, if any or after 8 months of successful installation of hardware .</p> <p>d. Remaining 50%, cost of other solution related Hardware and Software cost (table B &amp; table C) will be payable after successful implementation of respective application with all the functionalities of the said software, including implementation of all hardware, software at DC, DR sites &amp; branches and acceptance sign-off from the Bank realizing penalty charges, if any.</p>
3	43	<b>3. Hardware Capacity Sizing</b>	Servers and required hardware for Active Directory Anti Virus System, Biometric System and Enterprise Management System - Servers to be factored in High Availability in each DC & DR Site	Servers and required hardware for Biometric System to be factored in High Availability in DC & DR Site, while for Active Directory Anti Virus System and Enterprise Management System - Servers are to be in stand alone mode in DC & DR site.
4	124	27. Signing of Contract	27. Signing of Contract ..... The System Integrator will also sign a Non-Disclosure Agreement and Deed of Indemnity with the Bank on a format prescribed by the Bank.	27. Signing of Contract ..... The System Integrator will also sign a Non-Disclosure Agreement with the Bank on a format prescribed by the Bank.

5	37	2.2 Technical Evaluation	2. For the second project bidder should have successfully executed at least one Finacle 10.x Application Support services along with supply, Installation, implementation and maintenance of hardware, network & security equipment during the last five years in at least one Public/Private Sector bank/RRB in India having a minimum of 500 branches in India - <b>Additional 10 Marks</b>	2. For the second project bidder should have successfully supply, Installation, implementation and maintenance of hardware, network & security equipment during the last ten years in at least one Public/Private Sector bank/RRB (apart from first organisation) in India having a minimum of 500 branches in India  In case the Bidder is a wholly owned Subsidiary Company then the documentary evidence of relevant projects delivered by both the Parent Company and the wholly owned Subsidiary Company (Bidder) would be considered for scoring against the Technical Evaluation criteria. - Additional 10 Marks
6	Page No 146 Point # 4	Table C: Required Minimum Basic Technical Requirement – All Types of servers	Should have minimum 3 PCI-e ( Express ) slots in which minimum 2 x PCI-e 16X	Should have minimum 3 PCI-e (Express) slots, x8 or higher
7	Page No 143 Point # 12	Table A : Minimum Technical Requirement of Production DB, CSIS DB, APPS(J2EE+C/C++) ,C24, Uniser, Web & CSIS APP (Production) on x86 (Linux RHEL) Platform Table B : Minimum Technical Requirement of Non-Production UAT DB, Apps & Web, UAT CSIS DB & Apps, UATC24 & Uniser, Migration DB & App and training DB & App & Web on x86 (Linux RHEL) Platform	2 no. of 10G Fiber port (1+1) Minimum 2 no. of 1 Gbps (1+1) Copper Ethernet Port RJ45 4 nos. of 10G Fiber port (1 +1) Minimum 4 no. of 1 Gbps (1+1) Copper Ethernet Port RJ45	2 no. of 10G Fiber port Minimum 2 no. of 1 Gbps Copper Ethernet Port RJ45 4 nos. of 10G Fiber port Minimum 4 no. of 1 Gbps Copper Ethernet Port RJ45
8	153 , Point - 15	Table E Minimum Technical Requirement for Network Attached Storage at DC, DR	The proposed storage array systems must natively support automated Sub-LUN tiering of data within the Storage to achieve improved performance and lower Total cost of Ownership.	Clause stands deleted
9	9	<b>Bid Schedule and Address</b>	<b>Last Date and Time for receipts of tender bids: 24/07/2023 at 03:00 PM</b>	<b>Last Date and Time for receipts of tender bids: 02/08/2023 at 03:00 PM</b>